

THE COUNTY OF GALVESTON

RUFUS G. CROWDER, CPPO, CPPB

PURCHASING AGENT

COUNTY COURTHOUSE 722 Moody (21st Street) Fifth (5th) Floor GALVESTON, TEXAS 77550 (409) 770-5371

DATE:

October 28, 2021

RE:

Addendum #3

PROJECT NAME:

La Marque Various Roads

SOLICITATION NO:

ITB #B211048

To All Prospective Bidders:

The following information is being provided to aid in preparation of your bid submittal(s)

Attachment: Revised Bid Proposal marked Addendum 3

Question #1:

Regarding the fabric under seal, on lines 10, 47, 57, and 66 of the bid proposal, please explain why the unit to be bid is "each" and not "square yard?" What area is the amount of each? If the under seal is used, it will limit the future milling of asphalt. Is this a concern for the County of the City?

Response:

Revised Bid Proposal to reflect the correct quantity in square yards.

Question #2:

Bid items 12 and 16 call for 6" concrete curbs. Does either item have gutters that are to be

included?

Response:

Quantity for Bid Item 12 has been updated in the Bid Proposal

Bid Item 16 has been omitted

Question #3:

Bid Item 31 "Concrete Pavestones," does this bid item include the 7" reinforced concrete slab

below the pavers?

Response:

No, Bid Item 22 (7" concrete pavement) is the concrete slab below the pavers.

Bid Item 31 just includes the concrete pavestones.

Question #4: Bid Item 22 is 7" concrete pavement. Bid item 25 reinforced concrete pavement. Please specify

any differences. Please specify where each item is to be used.

Response: Bid Item 22 is correct. This is the reinforced concrete slab below the pavers on First Street.

Bid Item 25 has been omitted.

Question #5: Bid item 10) fabric under seal calls for 266 quantity Please clarify quantity

Response: Please see response for question #1

Question #6: Line 23) Subgrade Repairs:

• Where are the specifications or drawings showing what work is to be performed?

• What is the scope of work?

Is the existing base to be removed and replaced?

Is the subgrade to be stabilized or excavated and replaced?

Response: The quantity on line 23 "subgrade repairs" include Goliad Ave., Getty Rd, Palm St., Vauthier St.,

Lawndale St., Demolay St., and Kansas St.

The detail for this is on sheet 124 of the plan set. Refer to detail 02902.

Question #7: Line 24) Subgrade Repair with Black Base:

Is the base to be removed and replaced?

• Is the subgrade to be excavated and hauled off to allow for installing 8" black base?

Response: The subgrade repair with black base is only to be used on Bayou Road. The detail for this is on

sheet 123 of the plan set. Refer to detail 02951-03 Note 2. Also see section "ADDITIONAL REQUIREMENTS FOR ASPHALT OVERLAY ON CONCRETE PAVEMENT" on same detail.

Ouestion #8: When is the County looking to begin the project

Response: It is projected to begin late January or February

If you have any further questions regarding this bid, please address them to the following:

Rufus G. Crowder, CPPO CPPB Galveston County Purchasing Agent 722 Moody, Fifth (5th) Floor Galveston, Texas 77550

E-mail: purchasing.bids@co.galveston.tx.us or contact the Purchasing Department at (409) 770-5371.

Please excuse us for any inconvenience that this may have caused.

Sincerely,

Rufus G. Crowder, CPPO CPPB

Purchasing Agent Galveston County

ITEM	SPEC	DESCRIPTION	UNIT	QTY	UNIT PRICE IN WORDS	UNIT PRICE	TOTAL PRICE
A.		SITE PREPARATION AND EARTHWORK					
1.	500	MOBILIZATION	LS	10	DOLLARS AND CENTS		
2.	PLANS	PROJECT SIGN	EA	2	DOLLARS AND CENTS		
			63.	150	DOLLARS AND CENT'S		
3.	104	DEMOLITION AND REMOVAL OF CONCRETE SIDEWALK	S.Y.	156	DOLLARS AND CENTS		
4.	105	DEMOLITION AND REMOVAL OF ASPHALT PAVEMENT	SY	705	DOLLARS AND CENTS		
5.	160	TOPSOIL	SY	705			
6.	251	MILLING ASPHALT	37.	48,136	DOLLARS AND CENTS		
υ.	231	WILLING ASTITUTE			DOLLARS AND CENTS		
7.	354	SCARIFY CONCRETE PAVEMENT	SY	24,838	DOLLARS AND CENTS		
8.	479	REMOVE AND REPLACE C INLETS (STAGE II)	EA	14			
9.	479		EA	6	DOLLARS AND CENTS		
<i>y</i> .	4//	REMOVE AND REPLACE GRATE INLET (STAGE II)			DOLLARS AND CENTS		
10.	356	FABRIC UNDERSEAL	SY	28,964	DOLLARS AND CENTS		
11.	164	HYDROMULCH SEEDING	SY	1,019			
_			1		DOLLARS AND CENTS Subtotal of Item A	:	
B. 12.	529	PAVING CONCRETE CURB AND GUTTER (TY II)	LF	2,862	4		
				2.472	DOLLARS AND CENTS		
13.	506	REINFORCED FILTER FABRIC BARRIER	LF	2,372	DOLLARS AND CENTS		
14.	506	INLET PROTECTION BARRIER (STAGE II)	EA	89	DOLLARS AND CENTS	+	
15.	506	INLET PROTECTION BARRIER (STAGE I)	EΛ	1	DOLLARS AND CENTS		
			-		DOLLARS AND CENTS		
16.		6" CONCRETE CURB (OMITTED)					
17.	247	8-INCH BLACK BASE	TON	458	DOLLARS AND CENTS	-	
18.	265	8" LIME FLYASH STABILIZED SUBGRADE	SY	380			
40	0/5	THAY ACT YOU DAY DAY WITHOUT	TON	11	DOLLARS AND CENTS		
19.	265	FLY ASH (8% BY DRY WEIGHT)	TOIV		DOLLARS AND CENT'S		
20.	265	HYDRATED LIME (3% BY DRY WEIGHT)	TON	4	DOLLARS AND CENTS	-	
21.	334	ASPHALT SURFACING, INCLUDING 2" TYPE D AND	TON	8,174			
22	360	TACK COAT CONC PVMT (CONT REINF - CRCP) (7")	SY	652	DOLLARS AND CENTS	-	
22.	300				DOLLARS AND CENTS		
23.	260	SUBGRADE REPAIRS	SY	5,273	DOLLARS AND CENT'S		
24.	PLAN	SUBGRADE REPAIRS W/ BLACK BASE	SY	2,362			
25.		REINFORCED CONCRETE PAVEMENT (OMITTED)			DOLLARS AND CENTS		
26.	531	WHEELCHAIR RAMPS (TYPE 1)	EA	16	DOLLARS AND CENTS		
27.	531	WHEELCHAIR RAMPS (TYPE 2)	EA	2			
28.	531	WHEELCHAIR RAMPS (TYPE 6)	EA	4	DOLLARS AND CENTS		
±0.	331	The state of the s			DOLLARS AND CENTS		

ITEM	SPEC	DESCRIPTION	UNIT	QTY	UNIT PRIC	CE IN WORDS	UNIT PRICE	TOTAL PRICE
29.	PLAN	WHEELCHAIR RAMPS (TYPE 7)	EA	3				
					DOLLARS AND	CENTS		
30.	531	CONCRETE SIDEWALK (4")	SY	683				
***		` '			DOLLARS AND	CENTS		
31.	DWG	COLVER DELL'AND ALCOLUMN AND DADLEWAY 4020	SY	356				
		CONCRETE PAVESTONES (HOLLAND PARKWAY #239)	l 1		DOLLARS AND	CENTS		
32.	DWG	REMOVE AND REPLACE WHEEL STOPS	EA	27				
					DOLLARS AND	CENTS		
						Subtotal of Item B:		
C.	-	UTILITIES						
33.	479	ADJUST WATER VALVE	EA	12				
		,			DOLLARS AND	CENTS		
34.	2447	4" ELECTRICAL CONDUIT SLEEVE	LF	309				
	(HPW)				DOLLARS AND	CENTS		
35.	2447	4" IRRIGATION CONDUIT SLEEVE	LF	424				
55.	(HPW)		1		DOLLARS AND	CENTS		
36.	2516	18" CLAMP AND PLUG	EA	1				
50.	2310				DOLLARS AND	CENTS		
37.	479	ADJUST EXISTING SANITARY OR STORM MANHOLE TOP	EA	51				
31.					DOLLARS AND	CENTS		
38.	464	24" RCP	LF	288				
					DOLLARS AND	CENTS		
39.	465	TYPE "C" MANHOLE	EA	4				
.59.				,	DOLLARS AND	CENTS		
						Subtotal of Item C:		
D.		TRAFFIC CONTROL PLAN						
40.	502	TRAFFIC CONTROL PLAN	EA	13				
40.	302	TRAITIC CONTROLL FLAM			DOLLARS AND	CENTS		
_						Subtotal of Item D:		
E.		SIGNING, SIGNALS, AND PAVEMENT MARKINGS						
41.	666	REFL PAV MRK TY I (Y) 4" (SLD) (100 MIL)	LF	15,278				
74.		2111 (1111 1111 1111 1111 1111 1111 111		'	DOLLARS AND	CENTS		
42.	666	REFL PAV MRK TY I (W) 12" (SLD) (100 MIL)	LF	731				
44.	000				DOLLARS AND	CENTS		
43.	666	REFL PAV MRK TY I (W) 24" (SLD) (100 MIL)	LF	116				
43.	000	REFLEXAV NICK IX I (W) 24 (SED) (100 MIL)		'''	DOLLARS AND	CENTS		
44	***	REFL PAV MRK TY I (W) 4" (SLD) (100 MIL)	LF	2,108				
44.	666		,	2,100	DOLLARS AND	CENTS		
45	(70	4" REFLECT BLUE RAISED PAV BUTTON (FIRE	EA	19	COMMONTAL.	San 110		
45.	672	4" REFLECT BLUE RAISED PAY BUTTON (FIRE HYDRANT)	15//	1.7	DOLLARS AND	CENTS		
		Subtotal of Item E			DOLLARS AND	Subtotal of Item E:		
		Subtotal of Rein E				Captorni or room bi		
						Base Bid:		
		1	1 I		1	Dasc Diu.		

TEM	SPEC	DESCRIPTION	UNIT	QTY	UNIT PRICE IN WORDS	UNIT PRICE	TOTAL PRICE
LTER	NATE 1 -	EDGAR STREET (FM 1765 TO END)					
F.		SITE PREPARATION AND EARTHWORK					
46.	251	MILLING ASPHALT	SY	4,187			
					DOLLARS AND CENT	S	
47.	356	FABRIC UNDERSEAL	SY	4,187			
					DOLLARS AND CENT	'S	
48.	506	REINFORCED FILTER FABRIC BARRIER	LF	110		_	
					DOLLARS AND CENT	'S	
49.	506	INLET PROTECTION BARRIER (STAGE I)	EA	111			
					DOLLARS AND CENT	S	
50.	506	INLET PROTECTION BARRIER (STAGE II)	E.A	2		_	
					DOLLARS AND CEN'	ß	
51.	164	HYDROMULCH SEEDING	SY	143		_	
					DOLLARS AND CENT		
					Subtotal of Item	r:	
G.		PAVING					
52.	247	8-INCH BLACK BASE	TON	12			
					DOLLARS AND CENT	TS .	
53.	260	SUBGRADE REPAIR	SY	3,942			
					DOLLARS AND CENT	.2	
54.	247	ASPHALT SURFACING, INCLUDING 2" TYPE D AND	TON	455			
		TACK COAT	4-4		DOLLARS AND CENT Subtotal of Item		
					Subtotal of Item	G:	
H.		TRAFFIC CONTROL PLAN					
55.	502	TRAFFIC CONTROL PLAN	MO	1			
					DOLLARS AND CEN'		
					Subtotal of Item	H:	
					Alternate 1 - Edgar Str	eet	

TEM	SPEC	DESCRIPTION	UNIT	QTY	UNIT PRICE IN WORL	os	UNIT PRICE	TOTAL PRICE
	NATE 2 -	OAKLAWN DRIVE (LAKE RD TO BAYOU RD)						
I.		SITE PREPARATION AND EARTHWORK						
56.	251	MILLING ASPHALT	SY	6,629				
					DOLLARS AND	CENTS		
57.	356	FABRIC UNDERSEAL	SY	6,629				
					DOLLARS AND	CENTS		
58.	506	REINFORCED FILTER FABRIC BARRIER	LF	260				
					DOLLARS AND	CENTS		
59.	506	INLET PROTECTION BARRIER (STAGE I)	EA	3				
					DOLLARS AND	CENTS		
60.	506	INLET PROTECTION BARRIER (STAGE II)	E.A	8				
					DOLLARS AND	CENTS		
61.	164	HYDROMULCH SEEDING	SY	230				
					DOLLARS AND	CENTS		
					Subtotal	of Item I:		
J.		PAVING						
62.	260	SUBGRADE REPAIR	SY	1,738				
					DOLLARS AND	CENTS		
63.	247	ASPHALT SURFACING, INCLUDING 2" TYPE D AND	TON	721				
		TACK COAT			DOLLARS AND	CENTS		
					Subtotal	of Item J:		
K.		TRAFFIC CONTROL PLAN						
64.	502	TRAFFIC CONTROL PLAN	MO	1				
					DOLLARS AND	CENTS		
						of Item K:		
					Alternate 2 - Oakl	awn Drive		

ITEM	SPEC	DESCRIPTION	UNIT	QTY	UNIT PRICE	IN WORDS	UNIT PRICE	TOTAL PRICE
		RYAN STEET (SCOTT ST TO END)						
L,		SITE PREPARATION AND EARTHWORK						
65.	251	MILLING ASPHALT	SY	782				
					DOLLARS AND	CENTS		
66.	356	FABRIC UNDERSEAL	SY	782				
00.	550				DOLLARS AND	CENTS		
67.	506	REINFORCED FILTER FABRIC BARRIER	LF	40				
٠,.					DOLLARS AND	CENTS		
68.	164	HYDROMULCH SEEDING	SY	230				
00.					DOLLARS AND	CENTS		
						Subtotal of Item L:		
M.		PAVING						
69.	247	8-INCH BLACK BASE	TON	12				
- 1					DOLLARS AND	CENTS		
70.	247	ASPHALT SURFACING, INCLUDING 2" TYPE D AND	TON	TON 85				
		TACK COAT			DOLLARS AND	CENTS		
71.	260 SUE	SUBGRADE REPAIRS	SY	374				
,					DOLLARS AND	CENTS		
						Subtotal of Item M:		
N.		TRAFFIC CONTROL PLAN						
72.	502	TRAFFIC CONTROL PLAN	MO	1				
					DOLLARS AND	CENTS		
						Subtotal of Item N:		
					Alter	nate 3 - Ryan Street		

BASE BID SUMMARY	
TOTAL PAVING ITEMS	
TOTAL TRAFFIC CONTROL ITEMS	
TOTAL WATER IMPROVEMENTS ITEMS	
TOTAL SIGNING AND PAVEMENT MARKINGS ITEMS	
TOTAL ITEMS BASE BID PRICE	
ALTERNATE NO. 1 BID SUMMARY	
SITE PREPARATION AND EARTHWORK ITEMS	
TOTAL PAVING ITEMS	
TOTAL TRAFFIC CONTROL ITEMS	
TOTAL WATER IMPROVEMENTS ITEMS	
TOTAL SIGNING AND PAVEMENT MARKINGS ITEMS	
TOTAL SIGNING AND PAVEMENT BLACKINGS TEMO	
ALTERNATE NO. 1 BID SUMMARY	
ALTERNATE NO. 2 BID SUMMARY	
SITE PREPARATION AND EARTHWORK ITEMS	
TOTAL PAVING ITEMS	
TOTAL TRAFFIC CONTROL ITEMS	
TOTAL WATER IMPROVEMENTS ITEMS	
TOTAL SIGNING AND PAVEMENT MARKINGS ITEMS	
ATTERNATE MA A OIR CING CING	
ALTERNATE NO. 2 BID SUMMARY	
ALTERNATE NO. 3 BID SUMMARY	
SITE PREPARATION AND EARTHWORK ITEMS	
TOTAL PAVING ITEMS	
TOTAL TRAFFIC CONTROL ITEMS	
TOTAL WATER IMPROVEMENTS ITEMS	
TOTAL SIGNING AND PAVEMENT MARKINGS ITEMS	
ALTERNATE NO. 3 BID SUMMARY	
	BASE BID TOTAL:
	ALTERNATE BID 1:
	ALTERNATE BID 2:
	ALTERNATE BID 3:
TOTAL BASE BID + ALTERNATE	1 + ALTERNATE 2 + ALTERNATE 3: