



THE COUNTY OF GALVESTON

RUFUS G. CROWDER, CPPO, CPPB
PURCHASING AGENT

COUNTY COURTHOUSE
722 Moody (21st Street)
Fifth (5th) Floor
GALVESTON, TEXAS 77550
(409) 770-5371

DATE: November 19, 2021
PROJECT NAME: EOC Technology Enhancement
SOLICITATION NO: RFP #B221002
RE: ADDENDUM #1

To All Prospective Proposers:

The following information is being provided to aid in preparation of your bid submittal(s)

Bid Opening

The submission deadline / bid opening for RFP #B221002, EOC Technology Enhancement has been revised. The revised opening date is:

Submission Deadline / Bid Opening Date: Thursday, December 9, 2021
Time: 2:00 p.m.

Question #1: What is the start date for construction?

Response: This is not a construction project. This is for the removal/replacement of old technology equipment and installation/re-wiring of new equipment. We plan to start as soon as the contract is awarded. With the ongoing supply chain issues, we are not yet able to determine a start date. This will be determined by the availability of the equipment and supplies. We are however, making the vendors aware that this project needs to be completed and tested by or prior to May 31, 2022 (Hurricane Season starts June 1).

Question #2: What is the estimated value for this project?

Response: Because of the ongoing supply chain issues, we are unable to determine the expected value of this project. This all depends on the vendors cost for labor, supplies, and materials.

Question #3: Are there union requirement for this project?

Response: No.

If you have any further questions regarding this bid, please address them to the following:

Rufus G. Crowder, CPPO CPPB
Galveston County Purchasing Agent
722 Moody, Fifth (5th) Floor
Galveston, Texas 77550

E-mail: purchasing.bids@co.galveston.tx.us or contact the Purchasing Department at (409) 770-5371.

Please excuse us for any inconvenience that this may have caused.

Sincerely,



Rufus G. Crowder, CPPO CPPB
Purchasing Agent
Galveston County