

## THE COUNTY OF GALVESTON

RUFUS G. CROWDER, CPPO CPPB PURCHASING AGENT

**GWEN MCLAREN, CPPB** ASST. PURCHASING AGENT

## **COUNTY COURTHOUSE**

722 Moody (21st Street) Fifth (5th) Floor GALVESTON, TEXAS 77550 (409) 770-5371

April 11, 2017

**RE:** ADDENDUM #1

BID#B171019 64 ACRE PARK ACCESS ROAD

To All Prospective Bidders,

Attached you will find Addendum #1 for Bid #B171019 64 Acre Park Access Road

As a reminder, all questions regarding this bid must be submitted in writing to:

Rufus G. Crowder, CPPO CPPB Galveston County Purchasing Agent 722 Moody, Fifth (5<sup>th</sup>) Floor Galveston, Texas 77550

E-mail: rufus.crowder@co.galveston.tx.us

If you have any further questions regarding this bid, please address them to Rufus Crowder, CPPO CPPB, Purchasing Agent, via e-mail at <a href="mailto:rufus.crowder@co.galveston.tx.us">rufus.crowder@co.galveston.tx.us</a>, or contact the Purchasing Department at (409) 770-5371.

Please excuse us for any inconvenience that this may have caused.

Sinecrely,

Rufus G. Crowder, CPPO CPPB

Purchasing Agent Galveston County



### **COUNTY OF GALVESTON**

# **ADDENDUM No. 1 APRIL 6, 2017**

PROJECT NAME: 64 ACRE PARK ACCESS ROAD

BID NO.: B171019

**ORIGINAL BID DATE: 4/20/2017** 

**REVISED BID DATE: N/A** 

CONSULTANT CONTACT: KIMBERLY WADDELL, P.E.

This Addendum forms a part of the Bidding Documents and will be incorporated in the Contract documents, as applicable. This addendum addresses comments and questions made in writing. Insofar as the original Project Manual and Drawings are inconsistent, this Addendum governs.

## **CONSTRUCTION CONTRACT DOCUMENTS:**

## **CHANGES:**

- 1. Replace the Bid Form (pages of the Project Manual) in its entirety with the attached Bid Form. The following changes have been made:
  - a. Added Item 7 Excavation
  - b. Added Item 27 Traffic Control and Regulation, In Accordance with Drawings and Specifications

## **TECHNICAL SPECIFICATIONS**


N/A

## **CONSTRUCTION DRAWINGS**

N/A

## **QUESTIONS AND CLARIFICATIONS**

N/A



Cobb, Fendley & Associates, Inc. Texas Firm Registration No. 274

Acknowledgement of this Addendum is required for official submittal for the bidding process.

END OF ADDENDUM NO. 1

## **BID FORM**

## **64 ACRE PARK ACCESS ROAD**

## BASE BID

ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	QUAN.	UNIT PRICE IN WORDS	UNIT PRICE	TOTAL PRICE
1	500	MOBILIZATION (NO GREATER THAN 5% OF TOTAL BID)	LS	1	DOLLARS AND CENTS		
2	02233	CLEARING AND GRUBBING	AC	2	DOLLARS AND CENTS		
3	550	REMOVE AND DISPOSE OF EXISTING CHAIN LINK FENCE AND GATE	LF	1,562	DOLLARS AND CENTS		
4	550	6' CHAIN LINK FENCE (REPLACE AT ENTRANCE AT 10TH STREET, TRANSITION AND TIE-IN TO GATE), COMPLETE IN PLACE	LF	48	DOLLARS AND CENTS		
5	550	40' DOUBLE ARM SWING GATE, COMPLETE IN PLACE	EA	1	DOLLARS AND CENTS		
6	514	6" CONCRETE FILLED BOLLARDS WITH HORSESHOE TO LOCK GATE, COMPLETE IN PLACE	EA	2	DOLLARS ANDCENTS		
7	110	EXCAVATION	CY	3,597	DOLLARS AND CENTS		
8	263	6" LIME TREATMENT, COMPLETE IN PLACE	SY	5,313	DOLLARS ANDCENTS		
9	263	TYPE A, HYDRATED LIME, (ESTIMATED AT 8% BY DRY WEIGHT)	TON	96	DOLLARS AND CENTS		
10	360	8" REINFORCED CONCRETE PAVEMENT, COMPLETE IN PLACE	SY	4,634	DOLLARS ANDCENTS		
11	529	6" CONCRETE CURB, COMPLETE IN PLACE	LF	102	DOLLARS ANDCENTS		
12	340	1 1/2" HMAC ASPHALT WITH TACK COAT (INTERSECTION OF 10TH STREET), COMPLETE IN PLACE	SY	310	DOLLARS ANDCENTS		
13	02713	4 1/2" RECYCLED CRUSHED CONCRETE BASE COURSE	CY	39	DOLLARS ANDCENTS		
14	105	SAWCUT PAVEMENT (ASPHALT)	LS	1	DOLLARS ANDCENTS		
15	666	TYPE I PAVEMENT MARKINGS (4" THERMOPLASTIC WHITE SOLID), COMPLETE IN PLACE AS REQUIRED BY THE DRAWINGS AND SPECIFICATIONS	LF	3,115	DOLLARS AND CENTS		
16	666	TYPE I PAVEMENT MARKINGS (4" THERMOPLASTIC YELLOW DASHED), COMPLETE IN PLACE AS REQUIRED BY THE DRAWINGS AND SPECIFICATIONS	LF	1,545	DOLLARS AND CENTS		
17	636	FURNISH AND INSTALL GROUND MOUNT "STOP" SIGN, HIGH INTENSITY, (R1-1, 30"X30") COMPLETE IN PLACE AND AS REQUIRED BY THE DRAWINGS AND SPECIFICATIONS	EA	1	DOLLARS ANDCENTS		
18	666	TYPE I PAVEMENT MARKER (24" THERMOPLASTIC WHITE SOLID) STOP BAR, COMPLETE IN PLACE	LF	16	DOLLARS ANDCENTS		

Addendum 1 Page 51 of 100


ITEM NO.	SPEC. NO.	DESCRIPTION	UNIT	QUAN.	UNIT PRICE IN WORDS	UNIT PRICE	TOTAL PRICE
19	760	ROADSIDE DITCH REGRADING	LF	3,038	DOLLARS AND CENTS		
20	465	TYPE A INLET	EA	3	DOLLARS AND CENTS		
21	432	18" THICK RIP RAP AT DRAINAGE INLET OUTFALLS	TON	24	DOLLARS AND CENTS		
22	02505	18" HDPE, COMPLETE IN PLACE (1)	LF	276	DOLLARS AND CENTS		
23	164	FURNISH, INSTALL, FERTILIZE AND WATER HYDRO- MULCH SEEDING FOR EROSION CONTROL, COMPLETE IN PLACE	AC	2	DOLLARS AND CENTS		
24	506	FURNISH STABILIZED CONSTRUCTION ENTRANCE/EXIT, COMPLETE IN PLACE	SY	111	DOLLARS AND CENTS		
25	506	FURNISH, INSTALL, AND REMOVE REINFORCED FILTER FABRIC BARRIER, COMPLETE IN PLACE	LF	1,520	DOLLARS ANDCENTS		
26	506	FURNISH, INSTALL, AND REMOVE REINFORCED SAND BAG INLET PROTECTION BARRIER, COMPLETE IN PLACE (STAGE I)	EA	3	DOLLARS AND CENTS		
27	502	TRAFFIC CONTROL AND REGULATION, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS	LS	1	DOLLARS AND CENTS		
28	132	EMBANKMENT	CY	453	DOLLARS ANDCENTS		
29	02321	EXTRA CEMENT STABILIZED SAND	CY	10	DOLLARS AND CENTS		
30	-	MISCELLANEOUS ALLOWANCE AS DIRECTED BY ENGINEER	LS	1	TEN THOUSAND  DOLLARS AND - CENTS	\$ 10,000.00	\$ 10,000.00
31	-	RELOCATE POWER POLE (BY OTHERS)	EA	1	TEN THOUSAND CENTS	\$ 10,000.00	\$ 10,000.00

## TOTAL BID PRICE

#### NOTES:

(1) Pipe quantity is based on the existing adjacent ditch location.

## **BID SUMMARY**



This Proposal consists of a Base Bid, two options and an additive alternate. For a bid to be considered responsive all sections must be completed. Any combination of Base Bid and one Option with or without the Additive Alternate may be awarded for contract, however in no case will the additive alternate only be awarded. The award of the contract will be based on the combination considered to be in the best interest of Galveston County.

Addendum 1 Page 52 of 100