



THE COUNTY OF GALVESTON

RUFUS G. CROWDER, CPPO, CPPB
PURCHASING AGENT

COUNTY COURTHOUSE
722 Moody (21st Street)
Fifth (5th) Floor
GALVESTON, TEXAS 77550
(409) 770-5371

GWEN MCLAREN, CPPB
ASST. PURCHASING AGENT

August 10, 2020

Jerry Wade
WadeCon, LLC
1525 Lakeville Dr., Suite 115
Kingwood, TX 77339

**Re: Bid #B201034, Gum Bayou Tributary Channel Improvements
Contract #CM20262**

Dear Mr. Wade.

At our regular meeting of the Galveston County Commissioners' Court on August 10, 2020, your company was awarded the bid for Bid #B201034, Gum Bayou Tributary Channel Improvements. Prior to receiving the notification to proceed, please forward all required documents as requested per the bid or proposal conditions.

Invoices are to be sent to the following address:

Galveston County Auditor's Office
P.O. Box 1418
Galveston, Texas 77553

If you have any questions, please feel free to call.

CONGRATULATIONS and we look forward to doing business with your company!

Sincerely,

A handwritten signature in black ink, appearing to read "Rufus Crowder", with a long, sweeping horizontal line extending to the right.

Rufus Crowder, CPPO CPPB
Purchasing Agent
County of Galveston County



11011 Richmond Avenue | Suite 200 | Houston, TX 77042
 Main 713.965.0996 - Fax 713.965.0044 - TBPE Firm F-11278

HRGreen®

July 31, 2020

Mr. Michael Shannon, P.E.
 Galveston County
 County Engineer
 722 Moody
 Galveston, Texas 77550

Re: Gum Bayou Tributary Channel Improvements

Dear Mr. Shannon:

HR Green has completed the bid tabulation for the referenced project. A total of nine bidders submitted bids for the project. The following table provides a summary of the bid tabulation results.

Vendor	Base Bid Amount	Extra Items Bid Amount	Total Bid	Adjusted Bid Amount
1. WadeCon	\$594,040.00	\$5,150.00	\$599,190.00	No change
2. Site Work Contractors	\$596,792.50*	\$15,850.00	\$612,642.50	\$616,162.50
3. Teamwork Construction	\$634,837.00**	\$5,150.00	\$639,987.00	\$642,077.00
4. Mar-Con Services	\$699,858.50	\$13,077.50	\$682,936.00	No change
5. TLC Construction	\$679,865.50	\$5,150	\$685,015.50	No change
6. Main Lane Industries	\$677,430.00	\$16,550.00	\$694,080.00	No change
7. Solid Bridge Construction	\$697,137.50	\$12,050.00	\$709,187.50	No change
8. TW Dirt, LLC	\$744,324.00	\$5,950.00	\$750,274.00	No change
9. ERS of MS, Inc.	\$1,059,571.00	\$66,050.00***	\$1,121,121.00	\$1,121,121.00
10. Engineer's Estimate	\$726,730.00	\$5,150.00	\$731,880.00	

*Vendor No. 2 had a mathematical error resulting in a \$3,520.00 increase in bid.

**Vendor No. 3 had a mathematical error resulting in a \$2,090.00 increase in bid.

***Vendor No. 9 had a mathematical error that did not change the total amount.

The low bidder is WadeCon, LLC. The bid amount is approximately 22% below the Engineer's estimate. The major items related to the cost difference are Item 1 Mobilization (Contractor bid



HRGreen.

Michael Shannon, P.E.

July 31, 2020

\$50,000 vs. estimate of \$90,000) and Item 3 Excavation (Contractor bid \$10/CY vs. estimate of \$25/CY).

HR Green was able to contact project managers on four of the six referenced projects included in the Contractor's bid documents. The contacts stated that WadeCon performed well on the identified projects and that they generally met project schedules and completed the work on time. They also indicated that they would use WadeCon on future projects if they were the low bidder.

HR Green recommends that the bid be awarded to WadeCon, LLC as the qualified and lowest bidder. Please call should you have any questions or comments regarding this recommendation.

Sincerely,
HR GREEN, INC

A handwritten signature in black ink that reads "Stephen Sparks".

Stephen Sparks, P.E.
Vice-President